



INTERNAL MEMO

To:

Vice-Chancellor

From:

SAP-Finance

Date:

March 04, 2021

Subject:

Re: Request for Approval of BID Evaluation for the Furnishing

Cancer Genomics Laboratory 1 (CUCRID Building, 3rd floor, A

Wing)

Sir "Turnaround Greetings" in Jesus Name!

The above subject matter refers.

This is to convey the Chancellor's approval of \$\\$5,937,082.64 to evaluate BID for the furnishing of Cancer Genomics Laboratory 1 (CUCRID Building, 3rd floor, A Wing).

Thank you.

John Kopji

AUDITED PO


5/3/2021

The copy approved the property of the party of the party

DIPLA P. POSS

1





COVENANT UNIVERSITY

Forensic Services Department (Office of the Chancellor)

SAP-Finance

TO: Chair, Forensic Services FROM:

2nd March, 2021

Re: Request for Approval of BID Evaluation for the Furnishing of DATE: SUBJECT:

Cancer Genomics Laboratory 1 (CUCRID Building, 3rd floor, A Wing)

Please find below the Forensic Services information for this request:

Please	mind below the 1000	HSIC SCIVICES IIII/IIIIIII	Amount (14)	
S/N	Beneficiary	Work Description		
,	Finlab Nig. Ltd	Request for Approval of BID Evaluation for the Furnishing of Cancer Genomics Laboratory 1 (CUCRID Building, 3rd	5.937.082.04	
		floor, A Wing) Total	5,937,082.64	

Amount in Words: Five Million, Nine Hundred and Thirty-Seven Thousand, Eighty-Two Naira, Sixty-Four Kobo Only

SUMMARY AND RECOMMENDATIONS

- 1. **FSD** reviewed the document and quotation submitted for this request.
- 2. FSD recommends this project at a cost Five Million, Nine Hundred and Thirty-Seven Thousand, Eighty-Two Naira, Sixty-Four Kobo Only (N5,937,082.64).

RECOMMENDED FOR APROVAL.

Thank you and kind regards Forensic Services Department



The Chancellor

- Hanough

SAP (Finance)

Date

From

Vice-Chancellor

February 22, 2021

E. 100

Subject:

Request for Approval of BID Evaluation for the Furnishing of

Cancer Genomics Laboratory 1 (CUCRID Building, 3rd Floor, A

Wing)

Turnaround Era Greetings in the Name of Jesus Christ.

Sir, I wish to kindly seek approval of N5,937,082.64 (Five Million, Nine Hundred and Thirty-Seven Thousand, Eight-Two Naira, Sixty-Four Kobo) for BID Evaluation Floor, A Wing). for the Furnishing of Cancer Genomics Laboratory 1 (CUCRID Building, 3rd

and approval. Kindly find attached all the relevant documents for your kind consideration

Thank y∦u, Sir.

ncellor

Abiodun H. Adebayo





COVENANT UNIVERSITY

Office of the Director, Financial Services

TO:

Vice-Chancellor

FROM:

Director, Financial Services

DATE:

22nd February 2021

SUBJECT: Request for Chancellor's Approval of BID Evaluation for the

Furnishing of Cancer Genomics Laboratory 1 (CUCRID

Building, 3rd Floor, A Wing)

Turnaround Era Greetings!


Sir, reference to the №1 Million and above approval limit.

We kindly seek the Chancellor's approval of Bid Evaluation for the Furnishing of Cancer Genomics Laboratory 1 (CUCRID) Building, 3rd Floor, A Wing to the tune of ₹5,937,082.64 (Five Million, Nine Hundred and Thirty-Seven Thousand, Eighty-Two Naira, Sixty-Four Kobo).

Please find attached.

Thank you sir

Pst. Babatunde Onatola (ACA)







TO:

Vice-Chancellor

FROM:

Director, CApIC-ACE

DATE:

Monday, January 18, 2021

SUBJECT:

Request for Approval of Bid Evaluation for the furnishing of Cancer

Genomics Laboratory I (CUCRID Building, 3rd Floor, A Wing)

The above subject refers.

Further to the earlier approved overall budget of CApIC-ACE start-up activities by the Chancellor on 22-10-19 (see attached and item no. 6), I am requesting your approval of be sum of N5,937,082.64 (Five million, Nine Hundred and Thirty-Seven Thousand, Two naira and Sixty-four kobo) only for the furnishing of the Cancer Genomics

Labo	oratory I as follows:			17 1 07
8/	Description	Qty	Recommende	ed Price (N)
W			Unit price	Line total
A 1	Island table	3	646,303	1,938,909
2	L-Shaped wall table	1	1,254,880	1,254,880
$\frac{2}{3}$	Swivel Lab stool with back rest	20	45,000	900,000
4	Alkali Base cabinet (Option 2)	1	570,286.20	570,286.20
121	Display Cupboard (OPEN) 1200 x	1	19,678.89	19,678.89
Pol	300 x 600 mm (WD) – (Option 2)			
6	Storage Cupboard – (Option 2)	1	92,996.81	92,996.81
7	Installation of Emergency/ safety	1	491,570.64	491,570.64
	shower (stainless)			
68	General Services (Internal)	Lots	114,860	114,860
19	Firefighting equipment	Lots	40,686	40,686
1	General Services/ Civil Work (External)	Lots	99,000	99,000
10	Sub Total			5,522,867.54
	Plus 7.5% VAT			414,215.1
	Grand Total			5,937,082.64

Kindly find attached the various supporting documents.

Prof Etekiel F. Adebiyi

Cc: Olymuyiwa Omisakin - Project Accountant

Poquest is recommended & Or far her processing based of far her processing based the technical seview and 100

lignment to the comment allowated



(2)

INTERNAL MEMO

To:

Chancellor

From:

SAP Finance

Date:

October 15, 2019

Subject: Re: Request for Approval: CApIC-ACE Budget for

Start-Up

Dominion Greetings Sir,

The Vice Chancellor has requested for approval of \text{\tinit}\text{\text{\text{\text{\text{\text{\text{\text{\text{\texi}\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\texi}\text{\text{\texi}\text{\text{\texi}\text{\text{\texit{\text{\texitilex{\texict{\texictex{\texi}\tex{\texi}\texit{\texit{\texitt{\texitilex{\tiint{\texit{\texi{\texi as the budget for the start up of the Covenant Applied Informatics Communication Africa Centre of Excellence (CApIC-ACE).

CApIC was selected as Africa Centre of Excellence. The centre will be funded by the World Bank to the tune of \$6 million between 2019 – 2024. \$5 million will be used for upgrading of the College of Engineering to allow development of the prototypes for the centre's products for mass production. The startup budget is for research equipment, educational outreaches and advertisement, furnishing of CApIC-ACE wing at CUCRID, research and Lab visits/ International fellowships, and training programmes.

The sum of ₹84,146,960 will be refunded by the World Bank after verification of the Project.

Recommendation

₹171,855,711.20 and \$594,617.00 is recommended for approval as start up budget for CApIC-ACE. However this does not mean approval to incur expenditure or procure equipment but an approval to initiate requests for each expenditure and equipment budgeted for, all of which must go through the set processes and procedures which include the Tenders Board, and affirmation of cost by the Forensic Service Department among others, after which the each request will be presented for implementation approval.

Thank you sir

Oluwole Bolujoko



Office of the Vice- Chancellor INTERNAL MEMO

To: Chancellor

Through: SAP (Finance)

From: Vice-Chancellor

Date: July 23, 2019

Subject: Re: Request for Approval: CApIC-ACE Budget for Start-up

Dominion Greetings Sir,

Informatics and Communication Africa Centre of Excellence (CApIC-ACE). Million, Eight Hundred and Fifty-Five Thousand, Seven Hundred and Eleven Naira, Two Seventeen Dollars) kobo) and \$594,617 (Five Hundred and Ninety-Four Thousand, Six Hundred and I wish to kindly seek approval of N171,855,711.2 (One Hundred and Seventy-One as the budget for the Start-up of the Covenant Applied

by the World Bank after the verification of the project. Hundred and Forty-Six Thousand, Nine Hundred and Sixty Naira) will be refunded It should be noted that the sum of N84,146,960 (Eighty-Four Million, One

approval Kindly find attached all the relevant documents for your kind consideration and

Thank you, Sir.

Professor AAA. Atayero

Vice-Chancellor

Budget for Covenant Applied Informatics and Communication ACE (CApIC-ACE) Start-up

Remarks/Total	Timeline for	(3511) 7	al-a a zasa or				., ., ., .,			
	execution (Due for)	(\$SU) tanomA	(₩) tanomA				Description	V/6		
	ħ	ed by CU for take-o	divorq 50 be provid	ic Research Ed	Bas					
	9102, Ylut 01		£4.289,68£,78	Basic equipment for 2 small biological pilot projects for CUBRe Molecular Biology Lab (already sent to the						
		vertisements	A Outreach and Ad	oiteanh.A						
	0100-1-1			Education and placement of colour adverts in CU						
	9102 Ylut		727,000	UO m			Creation and placeme	-		
TBR by WB	9102 ylul		205,400				Production of outreac	* .		
			,	(¥) JnuomA	Soing sinU	νήQ	smeil			
			*	001'05	t0S	001	/ensletters			
			•	108,000	ZL	005.1	ersoft noiseimbA.			
				000.06	1.800	05	Wall calendars			
				000.42	081	300	Brochures for CApIC-ACE			
				200,000	20,000	01	Roll up banners			
	0106 4111		000 02	205,400			late T			
	9102 ylul	CHEDID B:N;	000'05			Operati	VADIC-ACE monthly			
		G C O C KID DUIUUU	Apic-ACE Wing at th	To gaidsian	ь					
	July 2019		3,485,000			ment	Other ICT office equipi			
				JnnomA (¥)	soing tinu	ζίλ	Irems			
		5		5,300,000	2,300,000	1	NATTE-XM grade			
				6		,	Shour Photocopier			

										*		¥														
9		T					00		7*	6																
Project Management Certification training in Lagos – JK Michaels, (Prof. Adebiyi & 4 others) – Intermittently		TWAS method)		(c) stipend	(b) flight	(a) visa	1 month Research Visit in USA (Prof. Iweala only):		FEDGEN Cloud Testbed	Cancer genomics Lab furnishing		Total	15.6 inches display)	RAM, ITB HDD.	7500U. 2.5GHz, 8GB	Laptops (Corei7	7.0 - Black)	32GB - 9.7 - Android	Tab S3 - 4 RAM-	(Samsung Galaxy	Mobile Tablet	2035	HP I asserted Printer	HP Scanjet 200	Printer	(MFP) - Network
nt Cert Adeb			\$5,000	\$3,940	\$900	\$160	isit in		stbed	b furn						2					2	-	-	-		
ification train iyi & 4 others			0	10			USA (Prof. I	Res		ishing	В					330,000					180,000	85,000	000 58	80,000		
ing in Lagos – ;) –		+	(Using				weala only):	earch and Lab V			asic Research E	3,485,000				660,000		·			360,000	05,000	06 000	80,000		
880,000	Training Programme							Research and Lab Visits/International Fellowships (TWAS based)	5,440,000	6,000,000	Basic Research Equipment to be provided by Cl							*	,	1	~					
1,240	le						5,000	owships (TWAS b			ed by CU for take-off															
August 2019						7	August 2019	ased)	10 August, 2019	10 August, 2019	off .															
Selected among 3 outlets:							AND		TBR by WB																	





BID EVALUATION FOR FURNISHING CANCER GENOMICS LABORATORY

TABLE A: GENERAL SUMMARY OF THE QUOTATIONS

	ω		2		 				SX
	Swivel Laboratories Chairs		Side Wall Table		Island Table				ACTIVITIES DESCRIPTION
	(20pcs @ 45,000) 900,000	3,600,000	(2pcs @ 1,800,000) (1 pc@2,050,000)	6,000,000	(6 pics @ 1,000,000)	Lab I & II	ESOTA CONSULT LTD		
1,310,000	(20 pcs @55,000) (6 pegs boards @ 35,000)	2,050,000	(1 pc@2,050,000)	2,600,000	(2pics @ 1,300,000)	Lab I	EQUILAB BUS. SOLUTION LTD		QUOTA
(a) 35,000) 1,310,000	(20 pcs @55,000) (6 pegs boards	1,800,000	1pc@1,800,000	2,250,000	3pics@750,000	Lab II	DLUTION LTD	Unit Price	QUOTATIONS FROM BIDDERS
@26,000) 1,015,090	(20 pcs @ 46,854.50) (3 pegs Boards	1,254,880	1 pcs	1,938,911.83	(3pics @ 646,303)	Lab I	FINLAB NIG LTD		DERS
@26,000) 1,015,090	(20 pcs @ 46,854.50) (3 pegs Boards	1,254,880	1 pcs	1,938,911.83	3pics @ 646,303	Lab II	IG LTD		
,		floor.	space in the 4 th	estimated for a single cancer	The budget was	6,000,000		ESTIMATED BUDGET	¥

9000	11,707,000	5,230,544	11,489,185	9,926,000	31,150,000	TOTAL	
6,000,000	11 020 265					Delivery & Services	10
	234,000	234,000	, ,	21,000	54,000	Fire Fighting Equipment	9
	40,654	40,654	51,000	21 000		works)	
	114,860			615,000	1,000,000	Installation, electrical installation, civil	uni a mere er yu de a sellun yi Madili Sem
		114,860	615,000			General Services	œ
				450,000	1, 520,000	Imported	
	491.570	491,570	450,000			Shower, Stainless,	
					(2 pcs@760,000)	Emergency/ Safety	7
	112,077	1019101			576,000	Cover	
	112 674	127 757				(WD), HDF, with Glass	
					(600 x 450mm high	C
	Storage Cupboard	Display Cupboard			(2 pcs @ 288,000)	Ton Cabinet 6706 x	
	6,425,700		4,993,187.50	150,000	14,300,000	Weigh Box)	and the second
						LABCONCO, Xpert	
				(a) (c) (c) (c)		Bio-Safety Cabinet	
	Bio-safety cabinet			Display and storage	Bio-safety cabinet	One Complete Unit of	
	361,450		,	2,700,000	3,200,000	4A-8	4
	Cabinet					Furne Hood Model EFH-	70 1
	Alkali Based			(1 pc)	(1 pc)	Esco Frontier® MonorM	п

TABLE B: BRIEF SUMMARY OF QUOTATIONS

		The state of the s			THE RESERVE THE PROPERTY OF TH	
S/N	COMPANY	LAB 1	LABII	LINE TOTAL	SERVICE & DELIVERY	GRAND TOTAL
-	EQUILAB BUS. SOLUTION LTD	9,926,000	11,489,185	21,415,185	N/A	21,415,185
2	FINLAB NIG LTD	4,996,544	11,755, 865	16,752,402	468,676	17,221,086
ω	ESOTA CONSULT LTD	31,150,000		31,150,000	N/A	31,150,000

TABLE C: PRICE ALLOCATION AND RECOMMENDATION

							300 x 600 mm (WD)	
		19,678.89	19,678.89	19,678.89	137,752.23	-	1 Display Cupboard (OPEN) 1200 x	5
				570,286.2 OPTION 2				
		570,286.20	570,286.20	361,450 OPTION 1		_	Alkali Base Cabinet	4
3,000		900,000	45,000	46,854.50	46,854.50	20	Swivel Lab stool with back rest	w
6,000,000	FINLAB NIG LTD	1,254,880	1,254,880	1,254,880	1,254,880	1	L-Shaped Wall Table	2
		1,938,909	646,303	646,303	646,303	3	Island Table	-
				X	Q O I I			
ESTIMATED BUDGET	RECOMMENDED COMPANY	LINE TOTAL	RECOMMENDED PRICE FROM LAB 1& 2 QUOTE	UNIT PRICE LAB 2 FINLAB	S	QUANTITY	ACTIVITIES/ DESCRIPTION	Z X

5,937,082.64			Grand Total	Gran		
414, 215.1		s.	Plus 7.5% VAT	Plus 7.		
5,522,867.54			Line Total	Line		
99,000	99,000	76.20	168,676.20	Lots	10 General Services/Civil Work (External)	10
40,686	40,686	40,686	40,686	Lots	Fire Fighting Equipment	9
114,860	114,860	114,860	114,860	Lots	General Services (Internal)	∞
491,570.64	491,570.64	491,570.64	491,570.64 491,570.64	Lots	Installation of Emergency/ Safety Shower, Stainless,	7
92,996.81	92,996.81	92,996.81	112,674	1	Storage Cupboard	6

GENERAL COMMENTS AND RECOMMENDATION

- The three (3) companies bid for furnishing of the cancer genomics laboratory in CUCRID Building. The companies are Esota Consult Limited, Equilab Business Solution Limited and Finlab Nigeria Limited.
- 2. The estimated budget for furnishing cancer genomics laboratory is Six Million Naira (N6,000,000). The estimate was earmark for furnishing only one laboratory space.

- The bids submitted for the project covered two (2) laboratory spaces (Lab I and Lab II) in the third floor, CUCRID Building.
- Based on the approved budget for furnishing cancer genomics from the start-up budget, we settled for one laboratory space.
- The provision for the furnishing of the second laboratory has been budgeted for in the 2021 Procurement Plan of the Centre.
- The cost estimate as reflected in the summary in 'Table A' above served as a guided for the selection of the items that fall within the estimated budget
- Building at a total sum of Five Million, Nine Hundred and Thirty-Seven Thousand, Eighty-Two Naira, Sixfour Kobo (N5,937,082.64K) tax inclusive. Finlab Nigeria Limited was recommended for the furnishing of Cancer Genomics laboratory in CUCRID

(14

The bidding documents was reviewed by:

_		pod -	book :	heat .) as .
vi Mr. Obaoye David	v Ms. Helen Jevwegaga	iv Mr. Babajide Ayodele	iii Mr. Olumuyiwa Omisakin	ii Dr. S. O. Rotimi	Prof. Emeka Iweala
- Procurement Officer, CApIC-ACE	- Admin. Team Lead, CApIC-ACE	- Project Manager, CApIC-ACE	- Project Accountant, CApIC-ACE	- Health Research Team Member, CApIC-ACE	- Deputy Director I, CApIC-ACE/Leader, Health Research Team

vi Mr. Obaoye David

d. Alhaji Adejuma Avenue, Ilupaju Industrial Beke Berracha Bus Step. Anthony Oshodi Espressway. ----Email : sales fintabnigaria com

OCTOBER 3RD, 2020

FNL/CAPICACE/OGUN/03/10/2020/AE

The Director, Covenant Applied Informatics and Communications African Centre of Excellence, Covenant University, Ota, Ogun State. emekalweala@hotmail.com

Dear Sir,

MANUFACTURE & INSTALLATION OF LABORATORY FURNITURE & FITTINGS We hereby submit our quotation for the above project, under the following conditions:

VALIDITY: This quotation is valid for a period of 30 days from the above date

COMPLETION PERIOD: The project will be completed ready for use within 21 days of receipt of your effective order.

PAYMENT TERM: 70% with order, 25% upon readiness to site and 5% upon completion. However, agreed terms of payment will determine the completion period of the project.

WARRANTY: All Furniture/Fittings manufactured and installed by Finlab are guaranteed for twelve (12) months with effect from the date of completion or commissioning which ever comes first

PRICING: All prices quotated here are net, ex-factory, delivered to site in Nigeria.

** ACCOUNT DETAILS

ACCOUNT NAME: FINLAB NIGERIA LTD

BANK: ZENITH BANK PLC

ACCOUNT NUMBER: 1013993127

Any dispute, controversy or claim arising out of or in connection with this contract, or the breach, termination or validity thereof, shall be settled by final and binding arbitration, in accordance with MSME Arbitration Scheme Rules, by a single Arbitrator appointed by the chairman of the Nigeria Branch of the CHARTERED INSTITUTE OF ARBITRATORS

Thanks for requesting us to quote for your needs while we look forward to receiving your order soon. Should you need any further information, please do not hesitate to contact us.

Yours faithfully, for: FINLAB NIGERIA LIMITED.

Adarighofua Ejiro (Miss) Sales Executive 0807-979-2426, 0703-199-5868

08079792426, 07031995868 www.finlabnigeria.com sales@finlabnigeria.com

Japanders Equipment Utatrocule & Bissoners
Japanders Equipment & Friedrich
Laboratory Manather Friedrich & Follows
Laboratory Manather Equipment
Laboratory & Technologies Statement
Disastrocurin & Manather & Literary Faredure
Manather & Literary Faredure
Laboratory & Literary Fa

Logos Adepene Avelue, fluespe Industrial Scheme Berranka Bus Stop, Anthony Gallook Expresourcy, Logos Logos

CTOBER 3RD, 2020

FNL/CAPICACE/OGUN/03/10/2020/AE

The Director,
Covenant Applied Informatics and Communications African Centre of Excellence,
Covenant University, Ota,
Ogun State.

emekalweala@hotmail.com

Dear Sir,

MANUFACTURE & INSTALLATION OF LABORATORY FURNITURE & FITTINGS COST SUMMARY ALPHA-MODEL-KS

	GRAND TOTAL	10,512,000.11
**	ADD 7.5% VAT	18,512,668.14
	TOTAL NET TO TINLAD	1,291,581.50
·	TOTAL NET TO FINLAB	
4	DELIVERY	17,221,086.64
3	GENERAL SERVICES	300,000.00
2	RESEARCH LABORATORY 2 (ALPHA MODEL)	168,676.20
1	RESEARCH LABORATORY 1 (ALPHA MODEL)	11,755,865.82
	TOTAL POPUL TORY (ALBUA MODEL)	4,996,544.62

NOTES:

CLIENT IS TO ENSURE THAT THE PROJECT SITE IS READY FOR US TO COMMENCE AND COMPLETE THE PROJECT ON SCHEDULE BY PROVIDING THE FOLLOWING:

- 1 WATER CONNECTION POINTS & WATER SUPPLY INSIDE THE PROJECTROOMS
- 2 ELECTRICITY CONNECTION POINTS AND ELECTRICITY INSIDE THE PROJECT ROOMS.
- 3 SOAKAWAY: SPACE FOR SOAKAWAY PIT SHOULD BE WITHIN FOUR METERS OF THE PROJECT ROOMS
- 4 SECURITY FOR EQUIPMENT AND MATERIALS.
- 5 **ACCOMODATION:** OUR INSTALLTION TEAM IS SCHEDULED TO WORK LONG HOURS. IN VIEW OF THIS TEAM MEMBERS SHOULD 85 ALLOWED TO STRICTLY USE THE PROJECT SITE UNTIL THE COMPLETION AND HANDOVER OF THE ASSIGNMENT.

Yours faithfully,

for: FINLAB NIGERIA LIMITED.

Adarighofua Ejiro (Miss) Sales Executive 0807-979-2426, 0703-199-5868

08079792426, 07031995868

www.finlabnigeria.com

sales@finlabnigeria.com



NLAB NIGERIA LIMITED

Lages Tel: 08079792426, 07021998868 Email : salesafiniabnigeria com www.finiabnigeria.com

CTOBER 3RD, 2020

FNL/CAPICACE/OGUN/03/10/2020/AE

Covenant Applied Informatics and Communications African Centre of Excellence, Covenant University, Ota, Ogun State.

emekaiweala@hotmail.com

Dear Sir,

MANUFACTURE & INSTALLATION OF LABORATORY FURNITURE & FITTINGS

MA	NU.	FACTURE & INSTALLATION OF ELECTION			
1	RI	ESEARCH LAB 1 (ALPHA MODEL)		U/PRICE	AMOUNT (N)
S/N	QT	Y DESCRIPTION	LT-1300	646,303.94	1,938,911.83
1	3	Island Table: 3000 x 1300 x 900 mm high and consisting of:	2,1200		
		Cantelever	C2-1000		
		* 4 Nos. Cupboard Units C2	204-1000		
		* 2 Nos. Drawer Unit D-4/1000	TRESLAB		
		* 1 No. Work Top - BLACK	RC-0030		
		* 1 Nos Reagent Racks Continous, 1200mm high with Partition	TE-0030		
(1)		* 4 No. 13-Amp - C (Twin Electrical Outlet) 🛷	,		
			LT-0650	1,257,691.92	1,257,691.92
2	1	<u>L-Shaped Wall Table</u> :			
		<u>Cantelever</u> Measuring 12100 x 650 x 900 mm high and consisting of:	SZ.		
		* 6 Nos. Cupboard Units C2	C2D2-1000		
		* 1 Nos. Drawer Unit D-4/0500	D4-0500		
		* 1 Nos. Corner Cupboard Units CC1 - GREY	COC-001		
		* 1 Nos. Corner Cappeard State Corner * 5 Nos. Knee Space Panels - KSP	K2-0822		
		* 1 No. Work Top, - BLACK	TRESLAB20		
6		* 2 Nos. Laboratory Sink, Pp Black with Bottle Trap	SP-0040		
		* 2 Nos. 2 -Way Water Tap, Swanneck	SP-0010		
		* 5 No. 13-Amp - W (Twin Electrical Outlet)	TE-0020		
Ł			FNLLP	46,854.50	937,090.00
3	20	Swivel Lab Stool	FNLLF	10,03 1.30	337,030.00
not		OPTION		0 422 01	EACH
(3) *	1	Laboratory Stools	ST-0020	8,433.81	EACH
044	_	D. D. H. 20 Dave	PB-0010	26,004.25	78,012.74
4	3	Peg Boards - 20 Pegs Ø	15 0010	20,0020	
r	1	Display Cupboard (Continous) ,8500 x 300 x 600 mm (WD)	CB-0010	137,752.23	137,752.23
5	1	Display Cupovara (Continious) 10000 x 500 x 500 mm (110)		20. /. 02.20	
++ 6	1	nstallation of Complete Safety Shower and eye wash on Tiled floc	r FNLLP	491,570.64	491,570.64
0	•	with water drain, measuring: 1200 x 900 with skirting		,	,
		the state of the s			

08079792426, 07031995868 www.finlabnigeria.com

sales@finlabnigeria.com

				4,990,344.02		
12		Fire Blanket Sand Bucket - (Red)		4,996,544.62		
11			SF-0080	4,025.23	4,025.23	
/			SF-0030	12,203.00		
,0	1	Fire Extinguisher		12,209.86	12,209.86	
	FIR	E FIGHTING EQUIPMENT	SF-0040	24,419.71	24,419.71	
		<u>Civil Works To Tables</u>	3			
			CW-0010	44,177.10	44,177.10	
		Electrical Installation To Tables:	TE-0030	48,594.81	48,594.81	
		ser Installation (Supply & Drainage) To Tables:	SP-0090	22,088.55		
		SERVICE (INTERNAL)			22,088.55	

SUB-TOTAL RESEARCH LAB 1

ONAL BUT RECOMMENDED

1 Lab Coats 10

COT-001-A

6,961.24

EACH



		Island Table: 3000 x 1300 x 900 mm high and consisting of:	LT-1300	<u>U/PRICE</u> 646,303.94	AMOUNT (N) 1,938,911.83
		Island Table: 3000 x 1300 x 900 thin tight and consisting			
		<u>Cantelever</u> * 4 Nos. Cupboard Units C2	C2-1000		
		* 2 Nos. Drawer Unit D-4/1000	2D4-1000		
		* 1 No. Work Top - BLACK	TRESLAB		
		* 1 Nos Reagent Racks Continous, 1200mm high with Partition	RC-0030		
		* 4 No. 13-Amp - C (Twin Electrical Outlet)	TE-0030		
		* 4 No. 13-Amp - C (14th Electrical States)			1,254,880.65
		L-Shaped Wall Table :	LT-0650	1,254,880.65	2/
2	1	Cantelever			
		Measuring 12950 x 650 x 900 mm high and consisting of:			
		* 7 Nos. Cupboard Units C2	C2D2-1000		
		* 1 Nos. Corner Cupboard Units CC1 - GREY	COC-001 K2-0822		
		* 5 Nos. Knee Space Panels - KSP	TRESLAB20		
		* 1 No. Work Top, - BLACK	SP-0040		
		* 2 Nos. Laboratory Sink,Pp Black with Bottle Trap	SP-0010		
		* 2 Nos. 2 -Way Water Tap, Swanneck	TE-0020		
		* 5 No. 13-Amp - W (Twin Electrical Outlet)			937,090.00
		and the first	FNLLP	46,854.50	937,090.00
3	20	Swivel Lab Stool			EACH
		OPTION	ST-0020	8,433.81	EACH
	1	Laboratory Stools		25 004 25	78,012.74
	2	Peg Boards - 20 Pegs	PB-0010	26,004.25	, 0,0
4	3	,		19,678.89	19,678.89
5	1	Display Cupboard (OPEN), 1200 x 300 x 600 mm (WD)	CB-0010	19,676.09	/-
,	•		SC-0030	92,996.81	92,996.81
6	1	Storage Cupboards Closed: 1000 x 300 x 2100 mm high	50-0030	22,	
		Secret Shower and eye wash on Tiled floor	FNLLP	491,570.64	491,570.64
7	1	<u>Installation of Complete Safety Shower and eye wash on Tiled floor</u> with water drain, measuring: 1200 x 900 with skirting			
		with water drain, measuring. 1200 x 300 Wish sales			254 440 0
0	1	Strong Acid & Alkali Base Cabinet, Single Door - 45L, 12 Gallons	BKSC-12P	361,449.0	361,4 4 9.0
0	. 1	* Padlock design			
		* Adjustable shelves			
		* Anti corrosive materials for strong acids and alkali			
		* Measuring 650 x 520 x 1075mm high - ext			
		OPTION	BKSC-28P	570,286.2	EACH
	1	Strong Acid & Alkali Base Cabinet, Double Door - 105L, 28 Gallons	DIOC 201	J. 3/2332	
		* Padlock design			
		* Adjustable shelves* Anti corrosive materials for strong acids and alkali			
		* Measuring 1020 x 600 x 1400mm high - ext			
9	1	Biosafety cabinet, Class 11(BSC-4FA2(4'), Biobase	E0111472	6,425,760.00	6,425,760.00
		Internal Dimension: 1210 x 660 x 660			
		External Dimendion: 1383 x 775 x 2295			
		Work Surface Height: 750mm			

Work Surface Height: 750mm Max Opening: 550mm (22")

Front Window: Motorized.Two-layer laminated toughened galss ≥5mm. Anti UV

HEPA filter: Two, 99.999% efficiency at 0.3um, filter life indicator

08079792426, 07031995868

www.finlabnigeria.com

sales@finlabnigeria.com